

## **Commercial Proposal**

Proposal Name: Mims WTP Proposal Number: 2330365 Tuesday, March 25, 2025

## 1. Bidder's Contact Information

Company Name WesTech Engineering, LLC

Primary Contact Name Mitchell Matthews Phone (801) 265-1000

Email mmatthews@westechwater.com

Address: Number/Street 3665 S West Temple
Address: City, State, Zip Salt Lake City, UT 84115

2. Budget Pricing		Currency: USD
S	Scope of Supply	
Α	Solids CONTACT CLARIFIER™ Replacement Parts Supply, Model SCS71	\$1,316,000.00
	Taxes (sales, use, VAT, IVA, IGV, duties, import fees, etc.)	Not Included
Prices	are valid for a period not to exceed 30 days from date of proposal.	
A	Additional Field Service	
Daily	Rate (Applicable Only to Field Service Not Included in Scope)	\$1,350

Pricing does not include field service unless noted in scope of supply but is available at the daily rate plus expenses. The greater of a two week notice or visa procurement time is required prior to departure date. Our field service policy is subject to change and can be provided upon request.

3. Payment Terms	
Purchase Order Acceptance and Contract Execution	10%
Submittals Provided by WesTech	15%
Release for Fabrication	35%
Notification of Ready to Ship	40%

All payments are net 30 days. Partial shipments are allowed. An approved Letter of Credit is required if Incoterms CIF, CFR, DAP, CIP, or CPT are applicable. Payment is required in full for all other Incoterms prior to international shipment. Other terms per WesTech proforma invoice. Please note that the advising bank must be named as: Wells Fargo Bank, International Department, 9000 Flair Drive, 3rd Floor, El Monte, California 91731, USA.

4. Schedule	
Submittals, after Purchase Order Acceptance and Contract Execution	10 weeks
Ready to Ship, after Receipt of Final Submittal Approval	26 weeks
Ready to Ship, after First Unit	12 weeks
Estimated Weeks	48 weeks*

\*Customer submittal approval is typically required to proceed with equipment fabrication and is not accounted for in the schedule above. Project schedule will be extended to account for time associated with receipt of customer submittal approval. Due to supply chain disruptions and volatility, delivery schedule is a best estimate only and may be improved or hampered based on date of contract execution, scope selection, and materials availability.

5. Freight					
Domestic FOB Shipping Point - Full Freight Allowed to Jobsite (FSP-FFA)					
From	Final Destination	Number of Trucks / Containers			
FIOIII	Filiai Destiliation	Number of Trucks / Containers			

